लुम्बिनी प्रदेश सरकार
भौतिक पूर्वाधार विकास मन्त्रालय
यातायात पूर्वाधार निर्देशनालय
सडक पूर्वाधार विकास कार्यालय, गुल्मी

बोलपत्र स्वीकृत गर्ने आशयको सूचना

प्रकाशित मिति: २०८३/०७/१८

यस कार्यालयको मिति २०८३/०६/०७ गते "सौर्य दैनिक" राष्ट्रिय दैनिक पत्रिकामा प्रकाशित सूचना नं. RIDO/GUL-02/083/84 को सूचना अनुसार देहाय कार्यका लागी निर्धारित समय भित्र रितपूर्वक दर्ता भएका सिलबन्दी बोलपत्रहरु खोलि मूल्याङ्कन पश्चात तपसिल बमोजिमका बोलपत्रदाताहरुले पेस गरेको बोलपत्र सारभूत रुपमा प्रभावग्राही रहेको, कबोल गरेको औसत अङ्कसँग सबैभन्दा नजिक भएको र लागत अनुमान भन्दा सारभुतरुपमा बढी नभएकोले बोलपत्र स्वीकृतको लागि छनौट भएको हुँदा सम्बन्धित सबैको जानकारीको लागि सार्वजनिक खरिद ऐन, २०६३ को दफा २७ को उपदफा (२) र (३) को प्रयोजनार्थ यो सूचना प्रकाशन गरिएको छ।

तपसिल:

S. N.	Contract ID. No. and Name of Project	Substantially Responsible Evaluated Bidder Closest to the Average Bid Price	Bid Amount (Including VAT and PS), NRs.
1	**GUL/W/NCB/ROAD/ROAD/31/083-84** Upgrading of Hastichaur Zero Health Post Ujung Harpukot Road, Isma -01 Gulmi	Taleghar Construction and Suppliers Pvt. Ltd., Isma-05, Gulmi	27,21,946.08
2	**GUL/W/NCB/ROAD/ROAD/32/083-84** Upgrading of Ratchaur Taltung Ujung Road, Isma-02, Gulmi	Taleghar Construction and Suppliers Pvt. Ltd., Isma-05, Gulmi	27,03,650.67
3	**GUL/W/NCB/ROAD/ROAD/33/083-84** Upgrading of Maylpokhari Kafalpani Khamja Daudal Road, Gulmidarbar-03, Gulmi	Prerana Nirman Pvt. Ltd., Chhatrakot-04, Gulmi	26,34,057.88
4	**GUL/W/NCB/ROAD/ROAD/34/083-84** Upgrading of Balithum Neta Ratmata Gaushala Road, Resunga-14, Gulmi	Aadhyashree Developers and Suppliers Pvt. Ltd., Resunga-01, Gulmi	21,52,025.33
5	**GUL/W/NCB/ROAD/ROAD/35/083-84** Upgrading of Wamitaksaar Maidan Aarlangkot Road (Maidan- Arlangkot Section), Musikot-08,09, Gulmi	Arch Engineering Design and Construction Pvt. Ltd., Kathmandu-11, Kathmandu	27,12,828.91
6	**GUL/W/NCB/ROAD/ROAD/36/083-84** Upgrading of Thulapokhara Kubhinde Domai Khola Road, Gulmidarbar-07, Gulmi	Bishnu Nirman Sewa, Dubichaur-09, Gulmi.	27,23,456.36
7	**GUL/W/NCB/ROAD/ROAD/37/083-84** Upgrading of Thulabagar Rambari Road, Satyawati-01, Gulmi	Drone Construction and Suppliers Pvt. Ltd., Resunga-01, Gulmi	42,39,595.52
8	**GUL/W/NCB/ROAD/ROAD/38/083-84** Upgrading of Chorkate Chidipani Road, Satyawati-07, Gulmi	Bishnu Nirman Sewa, Dubichaur-09, Gulmi.	22,52,191.98
9	**GUL/W/NCB/ROAD/ROAD/39/083-84** Upgrading of Lumchha Digam Saatmure Road, Chhatrakot-04, Gulmi	Progress A.D. Construction Pvt. Ltd., Kalimati-14, Kathmandu	22,44,077.96
10	**GUL/W/NCB/ROAD/ROAD/40/083-84** Upgrading of Kharjyang Bajaar Buspark, Chhatrakot-05, Gulmi	Progress A.D. Construction Pvt. Ltd., Kalimati-14, Kathmandu	22,71,731.48
11	**GUL/W/NCB/ROAD/ROAD/41/083-84** Upgrading of Purtighat Phoksing Road, Kaligandaki-04,05, Gulmi	Kuti Construction and Suppliers Pvt. Ltd., Kaligandaki-02, Gulmi	20,93,405.90
12	**GUL/W/NCB/ROAD/ROAD/42/083-84** Upgrading of Ghumauni Chapakot Deurali Tolakot Bareng Road, Kaligandaki-06, Gulmi	Jay Mata Di R.R. Construction and Multi Suppliers Pvt. Ltd., Kaligandaki-04, Gulmi	22,93,677.78

०२३/०६/१८
Office Chief